




Hospital Managment System

18.02.2026

Ikenna Kelvin

Acholon Group Of Companies (RC : 8744512)

Redstone Court, Ikota GRA,

Ikota Villa, Lagos State

Date: February 18, 2026

To: The Management,

Ibom Specialist Hospital,

Uyo, Akwa Ibom State.

QUOTATION: DEVELOPMENT & DEPLOYMENT OF A COMPLETE HOSPITAL MANAGEMENT SYSTEM (HMS)

Following our consultation regarding the digital transformation of **Ibom Specialist Hospital**, Vessel is pleased to submit this official quotation for the design, development, and on-site implementation of a bespoke Hospital Management System. Our solution is engineered to optimize clinical workflows, enhance patient data security, and streamline administrative efficiency.

I. PROJECT FINANCIAL OVERVIEW

The total project implementation cost is **₦4,870,000.00 (Four Million, Eight Hundred and Seventy Thousand Naira Only)**. Given that the hospital already possesses on-site server infrastructure, this quote focuses on software licensing, local environment optimization, and secure deployment.

S/N	Item Description	Amount (₦)
1	HMS Software License & Core Development (Customized for ISH workflows)	3,000,000.00
2	On-Site Server Configuration & Database Optimization	450,000.00
3	System Integration & Local Network Deployment	400,000.00
4	Security Layer Implementation (SSL, Firewalling, & Access Control)	350,000.00

5	Local Backup & Data Redundancy Setup	420,000.00
6	Technical Documentation & Departmental User Manuals	250,000.00
TOTAL		₦4,870,000.00

II. CONTINUOUS TRAINING & CAPACITY BUILDING

To ensure seamless adoption by clinical and administrative staff, Vessel provides an ongoing training program.

- **Training Fee:** ₦70,000.00 per week.
 - **Duration:** Open-ended (Renewable weekly based on hospital proficiency requirements).
 - **Scope:** Includes hands-on training for Doctors, Nurses, Pharmacists, Laboratory Technicians, and Administrative/Billing staff.
-

III. PROJECT PHASES

1. **System Customization:** Tailoring the core HMS modules to the specific needs of Ibom Specialist Hospital.
2. **Environment Setup:** Optimizing your existing on-site servers for high-availability performance.
3. **Deployment:** Installing the system across the hospital's internal network.
4. **Testing (UAT):** User Acceptance Testing to ensure all modules are bug-free and efficient.
5. **Go-Live & Training:** Official launch and commencement of staff training.

IV. TERMS OF PAYMENT

- **70% Advance Payment:** Required for project mobilization and development commencement.
- **20% Milestone Payment:** Due upon successful deployment to on-site servers.
- **10% Balance:** Due upon official handover and system sign-off.
- **Weekly Training Fees:** Invoiced and payable at the end of each training week.

Signed,

Ikenna Kelvin Lead Developer, Vessel

(A Subsidiary of Acholon Group of Companies)